



# MASON COUNTY ROAD COMMISSION

William Schwass, Chairman  
Michael Ingison, Vice-Chairman  
Jeff Conklin, Member

Mary Samuels, Manager/Director  
Eric Nelson P.E., County Highway Engineer

## 2023 JEBAVY DRIVE RECONSTRUCTION – US10 TO BRYANT Addendum #1 – March 16, 2022

Please see the revised; 2023 Jebavy Drive Reconstruction – US10 to Bryant Road – Addendum #1, Bidding Sheet – Special Provision for Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj., Case 1 – Addendum #1, Updated Excel Bid Spreadsheet.

- Remove Item 8230431 Gate Box, Adj, Case 1 Ea 5
- Add Item 8230421 Water Shutoff, Adj, Case 1 Ea 5
- Remove Item 8237431 Gate Box, Adj, Case 1, Modified Ea 5
- Add Item 8237421 Water Shutoff, Adj, Case 1, Modified Ea 5
- Remove Special Provision Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj, **Temp.**, Case 1, Modified
- Replace Special Provision Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj, Case 1, Modified

Please acknowledge receipt of Addendum #1 and return this to the MCRC prior to bidding. Failure to acknowledge the Addendum #1 shall be a basis for rejection of the bid.

Company: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Business Phone: \_\_\_\_\_

Signature: \_\_\_\_\_ Date \_\_\_\_\_

Eric R. Nelson, P.E.  
County Highway Engineer