



# MASON COUNTY ROAD COMMISSION

---

William Schwass, Chairman  
Michael Ingison, Vice-Chairman  
Jeff Conklin, Member

Mary Samuels, Manager/Director  
Eric Nelson P.E., County Highway Engineer

## **2023 JEBAVY DRIVE RECONSTRUCTION – US10 TO BRYANT**

### **Addendum #3 – March 27, 2023**

Please see the revised; 2023 Jebavy Drive Reconstruction – US-10 to Bryant Road “Proposal.” Deleted the reference to “Hansen Road” and added the reference to Jebavy Drive Reconstruction.”

Correction of Issue dates on Addendum #1 & Addendum #2 to the correct year 2023

Please acknowledge receipt of Addendum #3 and return this to the MCRC prior to bidding. Failure to acknowledge the Addendum #3 shall be a basis for rejection of the bid.

Company: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Business Phone: \_\_\_\_\_

Signature: \_\_\_\_\_ Date \_\_\_\_\_

Eric R. Nelson, P.E.  
County Highway Engineer

ADDENDUM #3

**PROPOSAL**

**2023 JEBAVY DRIVE RECONSTRUCTION – US-10 TO BRYANT ROAD**

To: Board of Mason County Road Commission  
510 East State Street  
P.O. Box 247  
Scottville, Michigan 49454-0247

Gentlemen:

The undersigned Contractor submits the following unit prices for the Jebavy Drive Reconstruction project in Mason County. All unit prices shall be firm for the 2023 Jebavy Drive Reconstruction – US-10 to Bryant Road project, MDOT 2012 Standard Specifications shall apply, as modified herein and by the attached special provisions.

**A. BID ITEMS**

Refer to the Bid Item Sheet, which shall be included as part of this bidding document.

**B. PAYMENT TERMS:**

Payments will be made on a bi-weekly basis. Final payment will be within 30 days of the final acceptance of the work and the Contractor and Project Engineer agreeing on final quantities. The Contractor shall provide all certifications of materials to the Project Engineer prior to final payment.

**C. Completion Date:** The project shall not start before July 5, 2023, due to utility relocations. Once the Contractor starts the project, the work (under detour) shall be continuous and shall be completed within 6 consecutive weeks, but no later than September 1, 2023 . This gives the Contractor flexibility as to the starting date of this project. The Mason County Road Commission reserves the right to add or delete bid quantities. Adjustment in unit prices shall be in accordance with MDOT Specifications Section 103.

Submitted by: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Office Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Bids shall be e-mailed to [enelson@masoncountyroads.com](mailto:enelson@masoncountyroads.com) or submitted in a sealed envelope, plainly marked as to contents. The right is reserved by the Mason County Road Commission, to reject any and all bids, and to accept the bid that is in the best interest of the County.

**Closing Date 2:00 pm, Friday, March 31, 2023**



# MASON COUNTY ROAD COMMISSION

William Schwass, Chairman  
Michael Ingison, Vice-Chairman  
Jeff Conklin, Member

Mary Samuels, Manager/Director  
Eric Nelson P.E., County Highway Engineer

## 2023 JEBAVY DRIVE RECONSTRUCTION – US10 TO BRYANT

### Addendum #1 – March 16, 2023

Please see the revised; 2023 Jebavy Drive Reconstruction – US10 to Bryant Road – Addendum #1, Bidding Sheet – Special Provision for Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj., Case 1 – Addendum #1, Updated Excel Bid Spreadsheet.

- Remove Item 8230431 Gate Box, Adj, Case 1 Ea 5
- Add Item 8230421 Water Shutoff, Adj, Case 1 Ea 5
- Remove Item 8237431 Gate Box, Adj, Case 1, Modified Ea 5
- Add Item 8237421 Water Shutoff, Adj, Case 1, Modified Ea 5
- Remove Special Provision Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj, **Temp.**, Case 1, Modified
- Replace Special Provision Dr. Structure Cover, Adj., Case 1, Modified & Water Shutoff, Adj, Case 1, Modified

Please acknowledge receipt of Addendum #1 and return this to the MCRC prior to bidding. Failure to acknowledge the Addendum #1 shall be a basis for rejection of the bid.

Company: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Business Phone: \_\_\_\_\_

Signature: \_\_\_\_\_ Date \_\_\_\_\_

Eric R. Nelson, P.E.  
County Highway Engineer



# MASON COUNTY ROAD COMMISSION

---

William Schwass, Chairman  
Michael Ingison, Vice-Chairman  
Jeff Conklin, Member

Mary Samuels, Manager/Director  
Eric Nelson P.E., County Highway Engineer

## **2023 JEBAVY DRIVE RECONSTRUCTION – US10 TO BRYANT**

### **Addendum #2 – March 24, 2023**

Please see the revised; 2023 Jebavy Drive Plans, Proposal and Anticipated Staging for Jebavy Drive Project. The project completion date was changed from 5 week to 6 weeks (under detour). HMA cold milling of intersections was changed from full depth to 1.5". Clarification on the cold milling on Jebavy Drive is full depth from curb to curb. Anticipated Staging for Jebavy Drive project updated the completion date, cold-milling on intersections 1.5" and water shutoff, adj. pay item.

Please acknowledge receipt of Addendum #2 and return this to the MCRC prior to bidding. Failure to acknowledge the Addendum #2 shall be a basis for rejection of the bid.

Company: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Business Phone: \_\_\_\_\_

Signature: \_\_\_\_\_ Date \_\_\_\_\_

Eric R. Nelson, P.E.  
County Highway Engineer