

CONTRACT SWEEPING-MDOT  
SPRING AND FALL – EACH TIME

A. Intersection Sweeping – Each

- |                           |                           |
|---------------------------|---------------------------|
| 1. US-31/Sugar Grove Road | 13. US-10/Benson Road     |
| 2. US-31/Fountain Road    | 14. US-10/Weaver Road     |
| 3. US-31/LaSalle Road     | 15. US-10/Walhalla Road   |
| 4. US-31/Hoague Road      | 16. US-10/Custer Road     |
| 5. US-31/Forest Trail     | 17. US-10/Taylor Road     |
| 6. US-31/Treml Road       | 18. US-10/Maple Road      |
| 7. US-31/Free Soil Road   | 19. US-10/Campbell Road   |
| 8. US-31/Main Street      | 20. US-10/Schoenherr Road |
| 9. BR-031/Sixth Street    | 21. US-10/Tuttle Road     |
| 10. BR-031/Iris Road      | 22. US-31/Johnson Road    |
| 11. BR-031/Hesslund Road  | 23. M-116/Jagger Road     |
| 12. BR-031/US-31 Freeway  |                           |

B. Bridge Decks – Each

1. US-31 @N. Br. Lincoln
2. US-31 @S. Br. Lincoln
3. US-31 (Freeway) @S. Br. Pere Marquette River
4. US-31 (Freeway) @CSX Railroad
5. PM Hwy @ S. Br. Pere Marquette River
6. PM Hwy @ N. Br. Pere Marquette River
7. PM Hwy @ CSX Railroad
8. M-116 @ Lincoln River
9. US-31 @ Big Sauble River
10. M-116 @ Hamlin Lake
11. PM Hwy @ US-31 Freeway

C. Overpasses – Each

1. US-31 (Freeway) @ US-10
2. US-31 (Freeway) @ Conrad Road
3. US-31 (Freeway) @ PM Highway
4. US-31 (Freeway) @ Chauvez Road
5. US-31 (Freeway) @ Meisenheimer Road
6. US-31 (Freeway) @ Oceana Drive

D. US-31 Freeway Rest Area – Each

E. Curb Sweeping – Lineal Feet

1. US-10/31 76080

Curb sweeping shall include the work of sweeping the debris down off the paved shoulder into the curb and then the cleanup of the windrowed debris. Will require a minimum of two sweepers.

F. Bid Item – Lump Sum. This item includes ALL Sections listed above (A+B+C+D+E)

The vendor shall hold harmless and indemnify the Mason County Road Commission, its employees and Board against all claims for damages to public or private property and for injuries to persons arising out of and during the progress of the work herein described and to its completion.